

**California State Lands Commission
Santa Barbara Hazard Removal Project
IFB Bidlog 2008-09
Response To Bidders Questions**

Date: March 13, 2009

Questions pertaining to the Santa Barbara Channel Hazards Removal

1. Sheet Pile Site 7

Page 16, From initial study, it states 900 feet of wood sheet pile. On attachment 11 the hard description states 4000 feet, 6-8 feet above ground and no known anchorage yet. Which number of footage do I use? **900 Feet** Is this wood creosote treated? **No**

2. From the IFB Page 21, Attachment 3 Cost proposal worksheet.

How Many total sites are there? 15 sites or just the ones we saw at the big walk? **The bid specifies a total of 25 which is for bidding purposes .**

Do we use your form or is there a blank form somewhere on a gov. site I can download? **A revised Cost Worksheet and Bid Form is being provided and is accompanying this response. It will also be posted at:**

http://www.slc.ca.gov/Misc_Pages/Contracting_Opportunities_Home_Page.html

3. At the site with the 500 feet of pipeline that has a 20" pipe with a 6" pipe inside and tar separating them. Has the tar that is known to exist been tested for asbestos? **No** When will the inner pipe be tested and results posted? These will be a very large cost difference dependent on the outcome.

Don't wait for the test results. Tests will be conducted as soon as the State has the funding. For bid purposes assume no hazardous materials and no hydrocarbons.

4. Are any of the wood products sheet pile or posts creosote treated. **Presume not treated.** Have any been tested? **Tests will be conducted as soon as the State has the funding**

Note:

Some of the above questions relate to site specific details that will be considered and resolved as work orders are issued. The contract shall be conducted on a work order basis. The firm bid you are submitting is to provide rates for the various staffing and equipment that will be used. While you will be bound by those rates, the contractor will work with the project engineer in his preparation of the work order to ensure all aspects of the particular site work are included. Extraordinary disposal fees determined by the nature of the debris removed will be considered as the work orders are prepared.