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MEMORANDUM OF AGREEMENT BETWEEN THE 
STATE LANDS COMMISSION AND THE CITY OF SACRAMENTO 

FOR THE PREPARATION OF AN ENVIRONMENTAL 
IMPACT REPORT FOR THE SACRAMENTO RIVER GREENWAY 

PARTIES : 
State Lands Commission 
1807 13th Street 
Sacramento, California 95814 

City of Sacramento 
1231 I Street 
Sacramento, California 95814 

BACKGROUND: 
Monies from a settlement agreement between the SLC and 
Lighthouse Marina and Riverbend Development in August 1990 
were deposited in the Kapiloff Land Bank Fund (Fund) . As a
result of the issues raised in the Lighthouse settlement,
the SLC initiated a regional planning effort for the 
Sacramento River from the Sutter/Sacramento County boundary
to Freeport, including Yolo and Sacramento County and the
cities of West Sacramento and Sacramento. An MOU was entered 
into by the counties, cities and the SLC to prepare the 
Sacramento River Greenway Plan (Plan) . After a two-year 
planning effort and a public workshop to review the draft
Plan, the parties to the MOU formed the Sacramento River 
Management Board (Board) to implement the Plan and take 
actions consistent with the goals and policies of the Plan. 

An environmental impact report (EIR) is required under the
provisions of the California Environmental Quality Act 
(CEQA) in order to adopt the Plan as a planning document 
which is to be incorporated into each participating local
jurisdiction's general plans. Therefore, SLC as lead 
agency, pursuant to CEQA Guidelines $ 15050, proposes to 
enter into an agreement, Exhibit "A", with the City of 
Sacramento which has the ability, experience and staff 
resources to prepare the EIR. This agreement further 
provides that the SLC shall provide monies from the Fund to 
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CALENDAR ITEM NO. C45 (CONT'D) 

the City toward the preparation of such EIR as described in 
the Scope of Work in an amount not to exceed $35,000. The 
agreement also provides that the SLC shall complete certain 
specific technical tasks necessary for the EIR as described
in the Scope of Work. 

Upon completion and certification of the EIR by the SLC, the
Sacramento River Greenway Plan could be adopted by members
of the Board. 

AB 884: 
N/A 

OTHER PERTINENT INFORMATION: 
1. Pursuant to the Commission's delegation of authority

and the State CEQA Guidelines (14 Cal. Code 
Regs. 15061), the staff has determined that this
activity is exempt from the requirements of the CEQA 
because the activity is not a "project" as defined by 
CEQA and the State CEQA Guidelines. 

Authority: P.R.C. 21065 and 14 Cal. Code Regs. 15378. 

2 . This activity involves lands identified as possessing 
significant environmental values pursuant to P.R. C. 
6370, et seq. but will not affect those significant
lands. 

EXHIBITS : 
A. Memorandum of Agreement. 

IT IS RECOMMENDED THAT THE COMMISSION: 

1. FIND THAT THE ACTIVITY IS EXEMPT FROM THE REQUIREMENTS OF 
THE CEQA PURSUANT TO 14 CAL. CODE REGS. 15061 BECAUSE THE 
ACTIVITY IS NOT A PROJECT AS DEFINED BY P. R. C. 21065 AND 
14 CAL. CODE REGS. 15378. 

2. FIND THAT THIS ACTIVITY WILL INVOLVE LANDS IDENTIFIED AS 
POSSESSING SIGNIFICANT ENVIRONMENTAL VALUES PURSUANT TO 
P.R. C. 6370, ET SEQ. , BUT THAT SUCH ACTIVITY WILL HAVE NO 
DIRECT OR INDIRECT EFFECT ON SUCH LANDS. 
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CALENDAR ITEM NO. C45 (CONT 'D) 

3 . AUTHORIZE THE EXECUTIVE OFFICER TO SIGN THE AGREEMENT 
BETWEEN THE STATE LANDS COMMISSION AND THE CITY OF 
SACRAMENTO, IN SUBSTANTIALLY. THE FORM AS CONTAINED IN 
EXHIBIT "A", FOR THE PREPARATION OF AN EIR FOR THE 
SACRAMENTO RIVER GREENWAY PLAN. 
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EXHIBIT "A" 

MEMORANDUM OF AGREEMENT 
BETWEEN THE STATE LANDS COMMISSION 

AND 
THE CITY OF SACRAMENTO 
FOR THE PREPARATION OF 

AN ENVIRONMENTAL IMPACT REPORT 
FOR THE 

SACRAMENTO RIVER GREENWAY 

This Memorandum of Agreement ("Agreement") is entered into between the 
City of Sacramento ("City") and the State Lands Commission ("Commission"), or the
Parties. 

On March 9, 1993, the Commission, the City of Sacramento, the City of West 
Sacramento, the County of Yolo and the County of Sacramento, entered into a 
Cooperative Management Agreement (CMA) for the adoption and implementation of 
the Sacramento River Greenway Plan (Plan). 

The adoption of the Plan requires the preparation and certification of an 
Environmental Impact Report (EIR), including an Mitigation Monitoring Program 
(MMP), prepared pursuant to the California Environmental Quality Act (CEQA), Public 
Resources Code Section 21000 et seq. 

The CMA created the Greenway Management Board (Board) to be responsible, 
among other things, for guiding and overseeing the preparation of an EIR for the Plan 
under CEQA as a part of the Plan adoption of the Plan as a planning document. The 
CMA also provides that an EIR be prepared for the Draft Greenway Plan, dated 
December 1992, with the Commission as Lead Agency (CEQA Guidelines, $ 15050). 
Because the City of Sacramento has the ability, experience and staff resources to prepare 
the EIR as required, the Commission agrees for such preparation as herein provided. 

NOW THEREFORE, the Parties agree, pursuant to Title 14, California 
Administrative Code Section 15084, as follows: 

ARTICLE I. OBJECTIVES 

The purpose of this Agreement is to set forth the terms and conditions for the 
preparation of the EIR and the MMP for the Greenway Plan by the City to ensure that 
an objective information document on the potential impacts and environmental benefits 
of the proposed Plan is completed. 
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ARTICLE II. RESPONSIBILITIES OF THE PARTIES 

1. Staff and Appointments. The City will utilize City staff and contract for other 
consultant services, as approved by the Commission, to prepare an administrative 
draft EIR, a draft EIR for public circulation and comment, and an administrative 
and final EIR with a Mitigation and Monitoring Program for certification 
pursuant to the statutes and regulations implementing CEQA. 

2 Commission Staff Services. The Commission will coordinate with the City to 
prepare the biological and hydrological components of the EIR with Commission 
professional staff technical services in an amount not to exceed $4,000. 

3. Determining Scope Of Services. The Commission, in consultation with the Board, 
and a public scoping session, shall determine the scope, content of and the 
schedule for the EIR and the MMP and act as liaison with the State 
Clearinghouse. 

4. Role of Commission. The Commission, in consultation with the Board, shall in 
regular meetings provide direction to the City on the CEQA process, the 
preparation of all environmental documents, the responses to any comments 
received in writing or through public testimony and the preparation of the MMP. 

5. Compensation and Terms. The Commission will compensate City and shall be 
liable for a maximum of $35,000 for the completion of the tasks described in 
Attachment A - Scope of Work. Within 30 days of the signing of this Agreement 
such sum shall be deposited in a City Cash Balance Account to be established by 
the City for the Sacramento River Greenway EIR from which the City shall 
withdraw such funds as necessary to cover its expenses. An invoice detailing such 
expenses.shall be provided to the Commission's Project Manager at least ten 
working days prior to the City's transfer of funds out of the Cash Balance 
Account. 

The City may enter into a separate contract(s) with the other parties to the CMA' 
to provide additional funding for seek their share of the cost of the EIR. The 
City will contribute the balance of the funds required to complete the CEQA 
document and process in an amount not to exceed up to $75,000 in costs. 

In the event additional funds are needed to complete the EIR, the City shall seek 
these funds from the Board. 

ARTICLE III. SCHEDULE AND PERFORMANCE OF WORK 

1 . Work To Be Performed and Schedule. The Commission and City shall perform 
the tasks described in Attachment A - Scope of Work. The tasks shall be 
performed in accordance with Attachment B - Schedule. The Parties agree to 
make an equitable adjustment in the schedule as necessary. 
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2. Changes in Scope of Work. The Commission may determine during the CEQA 
process that the Scope of Work (Attachment A) needs to be modified due to new 
information of such a nature that an adequate CEQA review is not possible as 
provided in the Scope of Work. Such changes are subject to the limits of the total 
fund amounts as provided in the Agreement. 

3 Work Products. City shall provide to Commission the work products described in 
Article II, described in Attachment A. 

4. Ownership of Work Products. The work products described in Attachment A 
Article II shall become the exclusive property of the Board and may be used in 
any manner consistent with and in furtherance of the provisions of the CMA. All 
such documents may be used by Board in execution or implementation of (a) the 
original work products described in Article II; (b) completion of the work product 
by others; (c) subsequent additions to or revised editions of the work product; or 
(d) other Board projects as appropriate. 

5. Authorship. The Parties City shall be credited as appropriate for any product 
produced pursuant to this Agreement. 

6, Force majeure. Neither party shall be considered in default in the performance of 
its obligations under this Agreement to the extent that the performance of any 
such obligations is prevented or delayed by any cause which is beyond the 
reasonable control of the affected party. The affected party shall give prompt 
written notice to the other party of the nature and extent of any force majeure 
claimed to delay, hinder or prevent performance of an obligation hereunder. 

7. Arbitration. Upon agreement of the Parties, any controversy of claim arising out 
of this Agreement may be submitted to settled by arbitration in accordance with 
the Rules of the American Arbitration Association, and judgment upon the award 
rendered by the arbitrators may be entered in any court having jurisdiction over 
the controversy thereof. Each Party shall be responsible for its own costs. 

8. Reports. The City shall provide the Commission monthly verbal status reports 
and shall provide written or verbal reports to the Board at regular scheduled 
meetings. 

ARTICLE IV. GENERAL TERMS OF THE AGREEMENT 

1. Term. This Agreement shall be effective as of June 1, 1993 and shall continue in 
full force and effect through the 31st day of December, 1994, unless extended or 
terminated earlier by the Parties. 
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2. Counterparts. This Agreement may be executed in one or more counterparts, 
each of which shall be deemed an original and such counterparts shall together 
constitute but one and the same Agreement.. It shall not be necessary in making 
proof of this Agreement to produce or account for more than one such 
counterpart. 

Parties' Representatives: 

State Lands Commission Project Manager 

Elizabeth Patterson 
1807 13th Street 
Sacramento, CA 95814 

City of Sacramento Project Manager 

Grace Hovey 
Environmental Services Division 
Sacramento, California 95814 

Either party may change its designated representative or address by written notice 
to the other party. 

4. Entire Agreement. This Agreement contains the entire and sole understanding of 
the Parties hereto with respect to matters covered hereby, or any transactions 
contemplated herein, and supersedes and cancels any and all oral or written prior 
agreements, understanding, statements and representations between the Parties 
with respect thereto. 

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be 
signed in its respective Agency names by its authorized officers. 

CITY OF SACRAMENTO STATE OF CALIFORNIA 
STATE LANDS COMMISSION 

ROBERT C. HIGHT 
Executive Officer 

DATE: DATE: 
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